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The following documents are incorporated into and made a material part of this Contract:

GENERAL PROVISIONS (GPs)(*See Website listed below)

Commercial Items or Services Contract R 8/03

JPL 1737, "Release of Information."

JPL 2385, "Notification to Prospective Contractors of JPL's Ethics Policies and

Anti-Kickback Hotline."

JPL 2892, "Certifications of Nonsegregated Facilities, Clean Air and Water, Anti-
Kickback Compliance, Americans with Disabilities Act Compliance,
Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions, Certification of Full Disclosure Regarding
Debarred, Suspended, or Proposed for Debarment Status, and
Certification of Toxic Chemical Release Reporting."”

JPL 2895, "Asbestos Natification."

ADDITIONAL GENERAL PROVISIONS (AGPs)
Ceiling Price: Limitation of Institute's Obligation
Prime Contract Expiration — Fixed-Price
Safety and Health
*The following website (http://acquisition.jpl.nasa.gov/e2000.htm) will provide the JPL

General Provisions (GPs) and Additional General Provisions (AGPs) for the Specimen
Contract. These documents will be applicable to the extent called out in the Contract.
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PREAMBLE

This Fixed Price Indefinite Delivery Contract, entered into on TBD by and between the
CALIFORNIA INSTITUTE OF TECHNOLOGY (hereinafter called the "Institute” or "JPL"), a
corporation organized and existing under the laws of the State of California, and TBD (hereinafter
called the "Contractor"), a corporation organized and existing under the laws of the State of TBD
and constituting a subcontract under Prime Contract TBD between the Institute and the
Government;

WITNESSETH THAT:
The Subcontractor agrees to furnish and deliver the supplies and perform the services set forth in
this Contract for the consideration stated herein.
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SCHEDULE

ARTICLE 1. STATEMENT OF WORK

1.0

The Subcontractor shall provide the necessary staff, equipment, supplies and services to
provide and deliver Chemicals, Laboratory, and Critical Environment (such as ESD
sensitive and cleanroom supplies) and Products as ordered by authorized JPL
representatives in support of JPL's Just In Time (JIT) acquisition system. All products
shall be delivered to JPL, as requested by authorized JPL representatives for two (2)
years from the date this Contract is entered into, with an option to extend for an
additional 36 months in increments determined by JPL. All products listed in the On-
Line Electronic JIT Catalog as described in paragraph 1.4 shall be managed to ensure
delivery within three (3) business days. This is not a total requirements Contract;
however, a minimum amount of $1,000.00 shall be ordered during the term.

JPL will communicate its purchase requirements by transmitting Material Releases
(MRs) via Electronic Data Interchange (EDI) technology to a Value Added Network
(VAN). The MRs shall be transmitted by EDI in accordance with Exhibit V, Electronic
Data Interchange Trading Partner Agreement. The Subcontractor shall receive the MR
via a VAN of their choice or equally agreed upon electronic commerce. In the event that
the electronic system is temporarily unavailable, the Subcontractor shall notify JPL within
thirty (30) minutes whenever the EDI capability is not operational.

The Subcontractor's EDI and Bar Code generation capability, as required by Exhibit IV,
JPL JIT Operational Concept Document, Exhibit V, Electronic Data Interchange Trading
Partner Agreement, Exhibit VI, JPL Bar Code Specification, and Exhibit VII, JPL JIT
Product Packaging and Delivery Instructions, shall become operational no later than
thirty (30) calendar days after award of the Contract execution. The Subcontractor shall
read electronic files (EDI) and generate bar code labels automatically without manual
input. Subcontractor performance shall be evaluated in accordance with the
requirements outlined in paragraph 1.8, with the performance level calculation beginning
on the first day of Contract operation utilizing the EDI and bar-coding capabilities. The
Subcontractor shall receive and process MRs up to and including the last day of this
Contract.

In the performance of this effort the Subcontractor shall adhere to the following
requirements:

1.1 ELECTRONIC DATA INTERCHANGE (EDI) REQUIREMENTS

The Subcontractor shall acquire or have available, maintain and operate data
automation equipment necessary to receive and process electronic MRs. The
hardware shown in Exhibit VIII, Vendor System Certification, has been
determined to be compatible with JPL’s hardware and software and is
recommended for use under this Contract.

1.2 VENDOR SYSTEM CERTIFICATION
Certification of the EDI system (end to end) will be accomplished within thirty (30)

business days after award of Contract in accordance with Exhibit VIII, Vendor
System Certification. If the equipment cannot be demonstrated as compatible
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13

1.4

1.5

and capable of printing the bar code labels, the Subcontractor shall acquire the
necessary equipment at no additional cost to JPL that will in the performance of
this Contract.

ELECTRONIC BUSINESS CORRESPONDENCE

Establish an Internet-connected Electronic Mail system (e.g. Netcom,
CompusServe, Prodigy, MCI Mail, AT&T Mail, etc.) for transmission of all
electronic business correspondence, except MRs.

ELECTRONIC CATALOG

The On-Line Electronic JIT Catalog will be created using Microsoft Excel. Each
Excel file represents a separate on-line JIT catalog. These files will reside in the
JIT database and be the On-Line Electronic JIT Catalog from which all Chemical,
Laboratory Supplies and Critical Environment products will be ordered. The
Subcontractor shall be prepared to deliver 100% of the items listed in the On-
Line Electronic JIT Catalog in accordance with the terms and conditions set forth
in the Contract.

The Subcontractor shall provide the following on-line catalog information, twenty
(20) business days after the date of contract execution in Microsoft Excel Format:

(A) Manufacturer’s and Subcontractor’s part number;

(B) Product Name (i.e. chemical/trade name);

© Manufacturer;

(D) Category Specifications;

(E) Description of item, including size, features, capabilities, grade, purity,
CAS #, compound, storage spec., DOT safety codes, etc.;

(3] Unit of Issue;

(G) Delivery date;

(H) MSRP Price;

() Fixed Discount;

(@)] JPL Price;

(K) MSDS Applicability (yes/no); and

(L) Hazardous Material (yes/no)

PERSONNEL REQUIREMENTS

Provide qualified personnel to perform the following technical and administrative
roles described below:

1.5.1 Contract Coordinator
The Coordinator shall be designated within ten (10) business days after
date of contract and be responsible, as a minimum for the following

tasks:

1.5.1.1 Provide the primary interface to the JPL Subcontract Manager
(SM) for all contractual issues;
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1.5.1.2 Provide administrative support service, reports and
documentation as required;

1.5.1.2 Provide the On-Line Electronic JIT Catalog to JPL in Excel
Format;

1.5.1.3 Communicate all recommendations for catalog additions,
changes and deletions, and price changes. All change
requests shall be submitted in writing via email to the JPL SM;
and,

1.5.1.4 Notify the JPL SM in writing of any changes in the primary
personnel listed below.

The Contract Coordinator and/or Alternate shall review JPL usage and
product availability and recommend additions, deletions, and revisions to
the On-Line Electronic JIT Catalog. The Coordinator shall monitor and
make recommendations regarding new products, discontinued products,
etc. Any price changes shall be in accordance with Article 3. Price and
Payment.

1.5.2 Technical Coordinator and Alternate

A Technical Coordinator and Alternate shall be designated within ten
(10) business days after date of contract and be responsible for
providing detailed technical information regarding the Subcontractor's
portion of the JIT system as necessary to implement the system. The
Technical Coordinator shall assist JPL in successfully completing the
end to end certification of the system in accordance with the schedule
provided in 1.2 above. In addition, there shall be a Technical
Representative who shall be responsible for providing all JPL
personnel/users with adequate information to ensure that each order is
correct and complete.

1.6 REPORTING REQUIREMENTS
The Subcontractor shall provide the following reports and documentation:
1.6.1 Status Report

Notify the JPL end user via email or phone with status of product within
one (1) business day of the original required delivery date.

Provide a status report via email to the JPL SM or designate for each late
MR delivery found on the “JIT Overdue Orders by Contract Report” within
one (1) business day of the original required delivery date. As a
minimum, the report will include:

1.6.1.1 Reason the item is late;

1.6.1.2 Expected delivery date; and,
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1.7

1.6.1.3 Actions that have been taken to expedite delivery;

1.6.1.4 JPL customer name, date contacted, means of communication
(phone, email, etc.) and summary of information
communicated;

1.6.1.5 Point of Contact at Subcontractor’s facility for questions.
1.6.2 Quarterly Review

On a guarterly basis, the JPL SM will identify MRs to be reviewed. The
Subcontractor shall be responsible for providing documentation to support
the MSRP or published price list in accordance with Article 3 Price and
Payment. The Subcontractor shall return the identified MRs the
supporting pricing documentation to the JPL SM within twenty (20)
business days after receipt of identified MRs.

1.6.3 Quarterly Management Review

On a quarterly basis, the JPL SM and the Subcontractor shall conduct
management reviews either at the Subcontractor’s facility or at JPL. The
primary purpose of these meetings is to have the appropriate
Subcontractor personnel available to provide information relevant to the
performance of the contract. Of particular interest will be the information
submitted on the reports described in paragraphs 1.6.1 and 1.6.2. The
agenda shall include, as a minimum, the following:

(A) Issues regarding JPL performance;

(B) Any problems in Subcontractor’s internal channels;
©) Any proposed system improvements; and,

(D) General concerns/issues.

1.6.4 On a quarterly basis, provide three (3) CDs of all Material Safety Data
Sheets (MSDS) of the applicable catalog items in Adobe .PDF format to
the JPL SM or designee.

NEW PRODUCT INFORMATION

The Subcontractor shall communicate any new/improved products available
and/or any products that can provide a cost savings to JPL, any available training
opportunities, or other relevant information to the JPL SM as appropriate.

1.7.1 Catalog/New Product Information/Additions
The Subcontractor shall provide their URL address and assign a JPL
account with the negotiated discounts for the JPL Catalog Administrator
(CA) and the JPL Subcontract Manager (SM) to access the
Subcontractor’s web-based catalog for the purpose of adding new
products to the JIT On-line Data Table.

(A) URL Website will provide MSDS link; the JPL agreed upon pricing;

complete description of the product including price, part number
and a picture of item if applicable.
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1.7.2

1.7.3

Discontinued/Banned Products

The Subcontractor shall inform the JPL SM and JPL CA of any products
to be banned by AQMD, Cal/OSHA or any other Government regulatory
agency, phased out or otherwise made unavailable for whatever reason.

Substitute Products

The Subcontractor shall assist JPL in identifying substitute items for any
item listed in the on-line data table that becomes discontinued, banned,
restricted by AQMD, Cal/OSHA or by any other cognizant Government
regulatory agency for environmental or safety reasons, or for whatever
reason.

For each item offered as a substitute, the Subcontractor shall certify and
provide documentation as and when required to support:

(A) Functionality of the substitute item shall be equal to or greater
than the functionality of the item for which the substitute is offered,
and;

(B) When possible, the price for the substitute shall be no greater than
the price of the item for which the substitute is offered.

©) JPL will, in its sole discretion, determine the acceptability of any
item offered as a substitution.

1.8 PERFORMANCE REQUIREMENTS

18.1

Service Level Requirements

The Subcontractor shall meet an average monthly Service Level of 95
percent or better. The JPL Receiving Dock will receive JIT deliveries
between 7:30 a.m. and 3:00 p.m. Pacific Time (PT) Monday through
Friday, JPL holidays excepted.

For items ordered and delivered from the On-Line Electronic JIT Catalog,
the Monthly Service Level is defined as the percentage of products
(Example: line items on a 3 day delivery schedule ordered on MRSs),
which were received at JPL’s JIT Receiving Dock by 3:00 p.m. the third
working day following receipt of MR by the Subcontractor. MRs sent by
JPL after 11:00 a.m. Pacific Time shall be delivered by 3:00 p.m. Pacific
Time on the fourth working day.

Failure to meet the required ninety five (95) percent or better average

monthly Service Level over three (3) consecutive months, or four (4)
months in any six (6) month period constitutes grounds for termination of
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this Contract in accordance with the General Provision entitled
Termination for Cause.

Average Monthly Service Level will be calculated utilizing the following

formula:
Total # of MR line ) - ( # of MR line items )
items received received that were = Average Monthly
late/discrepant Service Level Percent

Total # of MR line items received

To determine Average Monthly Service Level, JPL will subtract the
number of MR line items that were late/discrepant from the total number
of MR line items received. This number will then be divided by the total
number of MR line items received.

Discrepant line items are defined as follows:

18.1.1

1.8.1.2

1.8.1.3

The number of line items ordered which were not supplied
within the proposed delivery schedule. The Subcontractor will
not be penalized for Service Level failures caused by JPL’s
delayed delivery request (including JPL and Subcontractor
holidays or other circumstance where JPL is unable to accept
delivery) or when either JPL or an appropriate Public Safety
agency (Police, Sheriff, Fire, Highway Patrol, etc.) have
indicated that a situation exists which creates an unsafe
condition - disasters (natural or other), strike, or other peril or
for any other reason JPL requests (either in advance or upon
arrival) that no JIT delivery be made. The Subcontractor may
also be relieved on items identified by the Suncontractor as
constrained on a case by case basis as deemed appropriate
by JPL. In circumstances described above, daily extensions
will be granted as JPL deems appropriate;

The number of partial and/or canceled deliveries (# of line
items decreased) not agreed to by the JPL Requester; and

The number of shipping errors (incorrect product, unauthorized
substitutions, damaged items, over shipments, short
shipments, incorrect/inaccurate shipping labels).

1.8.2 Other Areas of Performance

The following areas of contract performance will be monitored but will not
be considered as factors in determining the Monthly Service Level:
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1.8.2.3
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1.8.2.5
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Price Discrepancies (i.e. review findings);

JPL customer feedback (i.e. complaints, recommendations,
etc.) including how well the Subcontractor kept the JPL end
user informed of status; and,

Exceptions to performance (i.e. average days to delivery,
reasons affecting late delivery, number of cancellations or MR
returns, etc.); and

Actions taken as a result of Quarterly Management Review
Meetings (i.e. continuous improvement).

Cost savings to JPL (i.e. price reductions and rebates, process
improvements, any value-added Services, etc.)

1.8.3 Discrepancy Handling Process

JPL reserves the right to return any shipment that arrives un-wrapped,
un-banded, or not packaged according to the individual MRs to the
Subcontractor at the Subcontractor’'s expense.

The process for handling discrepant MRs shall be as follows:

1.8.3.1

1.8.3.2

1.8.3.3

Incorrect, Damaged or Defective Item(s)

If an incorrect, damaged, or defective item is received, JPL
will not accept the item, and the item will be returned with an
associated Return Material Authorization (RMA) number and
in accordance with the Hazard Communication
Requirements, described in paragraph 1.9 below. The price
for that item will then be reflected as an itemized adjustment
on the next JPL-issued payment to the Subcontractor. The
Subcontractor shall pay all shipping charges and/or
applicable cleanup charges for any such returns.

Short Shipments

In the event that an MR is "short shipped" (fewer items are
received than indicated on the bar code label), JPL will issue
a return notification via EDI for the quantity of items not
received. The price for that item will be reflected as an
itemized adjustment on the next JPL issued payment to the
Subcontractor.

Cancellations/Returns

JPL reserves the unilateral right to cancel any MR that has
not been scanned received and to return any unopened and
resaleable item MR within thirty (30) business days after an
order is received. The associated Return Material
Authorization (RMA) number shall be transmitted with the

Page 9 of 22



Specimen Contract Draft RFP No. JIT568179

19

1.10

EDI and the price adjustment reflected on the next JPL-
issued payment to the Subcontractor. JPL will pay
transportation charges for all such returns.

Returns for customized or specialty products will be handled
on a individual basis.

HAZARD COMMUNICATION REQUIREMENTS

19.2

193

194

195

All shipments shall be delivered in accordance with all applicable federal
and state regulations, including but not limited to: labeling, placarding,
packaging, providing MSDSs etc.

All drivers making deliveries to JPL shall be licensed in accordance with
all applicable regulations and shall have required endorsements for all
materials including all freight not being delivered to JPL but present on
the vehicle.

The Subcontractor shall assume any and all associated costs for
damages and any other liabilities involved in all shipping and handling
prior to receipt at JPL.

Any chemical or hazardous material spills (including diesel fuel or
hydraulic fluids from delivery vehicles), leaking or broken containers, or
abnormal conditions noted at delivery, shall be reported immediately to
JPL personnel for evaluation and possible response by the JPL Fire
Department/HAZMAT Unit.

ILLNESS AND INJURY PREVENTION PROGRAM

Submit to the SM a copy of the Subcontractor’s illness and Injury Prevention Plan
(IIPP), thirty (30) business days after date of contract. The IIPP shall meet the
Cal/OSHA requirements as set forth in the California Code of Regulations,
Section 3203, et seq.

1.11 DISCREPANCY HANDLING PROCESS

JPL reserves the right to return any shipment that arrives un-wrapped, un-banded,
or not packaged and properly labeled according to the individual MRs to the
Subcontractor at the Subcontractor’s expense. The process for handling discrepant
MRs shall be as follows:

1.11.1 Incorrect, Damaged or Defective Item(s)

If an incorrect, damaged or defective item is received, JPL will issue a
return notification via EDI for the item. The price for that item will be
reflected as an itemized adjustment on the next JPL issued payment to
the Subcontractor.

1.11.2 Short Shipments

In the event that an MR is “short shipped” (fewer items are received than
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1.12

1.13

indicated on the bar code label and order), JPL will issue a return
notification via EDI for the item. The price for that item will be reflected as
an itemized adjustment on the next JPL issued payment to the
Subcontractor. JPL does not accept Short Shipments.

1.11.3 Cancellations/Returns
JPL reserves the unilateral right to cancel any MR before it is received at
JPL and to return any unopened and resalable MR item within twenty-one
(21) business days of receipt of an order. The associated Return Material
Authorization (RMA) number shall be transmitted with the EDI and the
price adjustment reflected on the next JPL-issued payment to the
Subcontractor.

PACKAGING, LABELING, SHIPPING, and DELIVERY REQUIREMENTS

The Subcontractor shall ship, package, label, and deliver all items ordered in
accordance with Exhibit VI, JPL JIT Bar Code Specification, Exhibit VII, JPL JIT
Product Packaging and Delivery Instructions, and any/all applicable D.O.T. or
other regulatory agency shipping requirements.

MATERIAL DATA SAFETY SHEET (MSDS) REQUIREMENTS
The Subcontractor shall meet the following requirements:

1.13.1 Supply electronic Material Safety Data Sheets (MSDS) on the
Subcontractor’s website in Adobe .PDF format for all catalog products
requiring an MSDS and shall maintain the MSDSs on their website and
update the MSDSs as updates become available from the manufacturers.

1.13.2 Provide four (4) complete hard copy sets of Material Safety Data Sheets
(MSDSs) to be filed and indexed, for all catalog items that require MSDSs
to JPL within fifteen (15) business days after Contract award.

(A) Submit two (2) complete sets to: JPL Occupational Safety
Program Office, M/S 200-122, Jet Propulsion Laboratory, 4800
Oak Grove Drive, Pasadena, CA 91109-8099;

(B) Submit one (1) set to: JPL Environmental Affairs Office, M/S 171-
225, Jet Propulsion Laboratory, 4800 Oak Grove Drive,
Pasadena, CA 91109-8099;

(D) Submit one (1) set to: JPL Shipping and Receiving, M/S 241-104,
Jet Propulsion Laboratory, 4800 Oak Grove Drive, Pasadena, CA
91109-8099.
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2.0

JPL will:

(A)

(B)

(©)
(D)
(E)
(F)
(G)

Participate in the end to end certification test as required in paragraph 1.2;

Provide electronic means for transmittal of information as described in paragraph
1.3;

Conduct Quarterly Reviews in accordance with paragraph 1.6.2

Conduct Quarterly Management Reviews in accordance with paragraph 1.6.3;
Scan in all deliveries as described in paragraph 1.8.1;

Provide Monthly Service Level Report in accordance with 1.8.1;

Provide evaluation and possible emergency response for any chemical or
hazardous material spill at the JPL facility as described in paragraph 1.9.4.
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ARTICLE 2. DELIVERY OR PERFORMANCE SCHEDULE

1.0

2.0

3.0

4.0

5.0

All items shall be delivered to JPL, as requested by authorized JPL representatives for a
two (2) year period, with an option to extend the Contract for up to thirty six (36)
additional months in increments determined by JPL.

Except as otherwise provided in this Contract, the point of delivery of all supplies
deliverable under this Contract shall be the Jet Propulsion Laboratory, 4800 Oak Grove
Drive, Pasadena, California 91109. All such supplies shall be packaged, packed, boxed
or crated in such a manner as to ensure safe delivery and shall be shipped prepaid and
at the Subcontractor’s expense to the point of delivery.

Time is of the essence in the performance of this Contract.

The Subcontractor shall adhere to the following instructions for packaging products for
JPL receipt:

All items requested on each material release (MR) shall be packaged together with the
Bar Code and Delivery Label as required by Exhibit VI, JPL JIT Bar Code Specifications,
and Exhibit VII, JPL JIT Product Packaging and Delivery Instructions.

Schedule

The Subcontractor shall furnish and deliver all products and perform the services
required by Article 1. Statement of Work, in accordance with the following schedule:

(Unless otherwise specified all days are calendar days)

ITEM NOT LATER THAN
Certification of EDI Capabilities as required Thirty (30) Business Days After Date
by paragraph 1.2 of Contract (ADOC)
Delivery of all items listed in the on-line The proposed Business Days after
electronic catalog, as required by paragraph | receipt of MR
1.0
Contract Coordinator as required by Ten (10) Business Days ADOC
paragraph 1.5.1
Technical Coordinator as required by Ten (10) Business Days ADOC
paragraph 1.5.2
Completed Status Report as required by One (1) Business Days after
paragraph 1.6.1 scheduled delivery date
Completed Quarterly Review Report as Twenty (20) Business Days after
required by paragraph 1.6.2 receipt of identified MRs
Quarterly Management Review as required Ten (10) Business Days after
by paragraph 1.6.3 completion of quarter
On-line catalog information as required by Twenty (20) Business Days ADOC
paragraph 1.4.
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ARTICLE 3. PRICE AND PAYMENT

Manufacturer Suggested Retail Price (MSRP) Less Discount Model

1.0

2.0

3.0

4.0

5.0

6.0

The total authorized expenditure is $1,500,000.00 for the entire term of the Contract
(base plus option periods).

The column entitled “JPL Price” in the On-Line Electronic JIT Catalog described in
Article 1, 1.4 shall be the most current price. Prices for all items shall include MSRP
(manufacturer’s suggested retail price) or published price list, less the fixed percentage
discount by manufacturer. This JPL Price shall also include transportation, packaging,
handling charges, all profit, overhead and burden expenses and all services required by
Article 1. Statement of Work.

JPL's liability for payment to the Subcontractor, under this Contract, shall be limited to
payment for products received and itemized in the Remittance Advice as specified in
paragraph 7.0 below, provided that a minimum dollar amount of $1,000.00 shall be
ordered during the contract term.

Payment terms shall be Net ten (10) days.

All items purchased under this Contract are tax exempt, under CA Resale No. SR AP
17-006226.

PRICE CHANGES FOR THE ON-LINE ELECTRONIC JIT CATALOG

The following paragraphs describe the methodology for implementing price changes in
the On-line Electronic JIT Catalog. All supporting documents to request any price
adjustments must be provided to JPL within ten (10) business days prior to the effective
date.

6.1 Price Increases

No request for price revisions will be honored for the first six (6) months after the
receipt of the catalog twenty (20) days from date of Contract execution). Price
adjustments will be considered thereafter annually, effective the first working day
of the month after date of Contract for Exhibits I, Il and Ill. Requests shall be
submitted ten (10) business days prior with the supporting documentation, to the
SM. In no event will the list price be higher than the Manufacturers Suggested
Retail Price (MSRP) as specified in the most current Published Price List.

Price Increase Example

Old
List

Less %
Disc

Dollar
Disc

Old JPL
Price

New
List

Less %
Disc

Dollar
Disc

New JPL
Price

$9.00

20%

$1.80

$7.20

$10.00

20%

$2.00

$8.00

“$ Discount” may reflect a rounded figure
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6.2

6.3

The Subcontractor shall furnish to JPL written documentation supporting any
request for price adjustment. All documentation shall provide clear and
convincing proof of actual increase in the catalog list price or MSRP. The
percentage discount as specified in Exhibits I, Il and Il shall remain the same or
more favorable to JPL for the term of the Contract.

When reviewing supporting documentation for a price increase, JPL will take into
consideration any volume discount used in the original proposal preparation
(price offered). The same applies to FOB points, etc. that could skew the
comparative method being utilized to justify cost/price increases. If the
requirement for a particular item drops substantially so that it is not economically
advantageous for the Subcontractor to maintain the proposed delivery schedule,
it is the Subcontractor's responsibility to notify the JPL Subcontract Manager
(SM) in a timely manner, so that the On-Line Electronic JIT Catalog can be
modified appropriately.

While the Contract will allow price increases, JPL will only maintain the
Subcontractor's fixed percentage discount for an item; NOT the Subcontractor's
associated percentage markup for an item.

In no event will the JPL Price in the On-Line Catalog be higher than the
Manufacturer's Suggested Retail Price (MSRP) as specified in the
manufacturer’s published price list.

Price Decreases

6.2.1 The Subcontractor shall be required to decrease the unit price of an item
supplied to JPL weekly upon notification of the Subcontractor's
supplier/manufacturer that the actual published price has been reduced.
The Subcontractor shall notify the JPL SM and the JPL CA of any such
price reductions, and shall immediately modify the On-Line Electronic JIT
Catalog.

The revised JPL unit price shall consist of the new MSRP less the fixed
percentage discount.

The Subcontractor shall be required to extend to JPL Special Pricing
Offers immediately upon notification from supplier/manufacturer. The
new price shall be established as above. Any such offers and their
duration shall be communicated to the JPL SM in writing.

Price Decrease Example

Old Less Dollar | Old New Less % | Dollar | New

List % Disc JPL List Disc Disc JPL
Disc Price Price

$9.00 20% $1.80 | $7.20 8.00 20% $1.60 | $6.40

“$ Discount” may reflect a rounded figure
Fixed Price Discount(s)

The Subcontractor's fixed percentage discount(s) in Exhibit I, Il and 11l shall be
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6.4

6.5

6.6

maintained for the term of the Contract, regardless of cost increases, with no
exception. JPL reserves the right to review on an annual basis the discounts
listed in Exhibit I, 1l and 11l and request changes as appropriate. The term of the
Contract is the 2-year base period after contract award as well as the option
period(s), if exercised.

On-Line Electronic JIT Catalog Changes

It is the Subcontractor's responsibility to provide the information, as described in
Article 1. Statement of Work 1.4, regarding the changes to the On-Line Electronic
JIT Catalog to include all price reductions, increases and prices for new products.
Prices will be effective on the date JPL incorporates the revised prices into the
JIT system. However, any price not substantiated by the Subcontractor's
submitted back-up data is subject to correction by JPL.

New Product Pricing

The Subcontractor shall demonstrate reasonableness of the pricing for new
products as follows:

6.5.1 The JPL unit price for each new item added to the On-Line Electronic JIT
Catalog shall be the MSRP, based on the current Published Price List
less the fixed percentage discount specified for each manufacturer.

The JPL unit price shall include transportation to JPL, packaging,
handling charges, all profits, overhead and burden expenses, and all
services required by Article 1, Statement of Work.

6.5.2 For new products supplied by manufacturers not currently listed in Exhibit
I, Il and I, unit price shall consist of the manufacturer’s suggested retail
price (MSRP) less the minimum fixed percentage discount of TBD% for
the item(s). JPL will reserve the right to review the new manufacturer’s
fixed percentage discount every six months, and request changes as
appropriate. This JPL price shall include transportation to JPL,
packaging, handling charges, all profits, overhead and burden expenses,
and all services required by Article 1, Statement of Work.

Price Protection
In no event shall the price(s) charged to JPL be greater than the price(s) paid by

the Subcontractor's most favored customer purchasing the same item(s) in like or
comparable quantities.

7.0 REMITTANCE ADVICE

7.1

No billing invoices from the Subcontractor will be accepted or acknowledged by
JPL. MRs under this Contract will be paid based on comparing JPL's request
and receipt records as itemized in the Remittance Advice. Pricing will be the
discounted catalog price previously provided by the Subcontractor and accepted
by JPL.
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7.2

7.3

Upon receipt of payment and the Remittance Advice, the Subcontractor will be
responsible for promptly reviewing that list for accuracy (comparing it to the
Subcontractor's record of goods shipped).

It is agreed and understood that all such lists will be deemed accurate and
correct if no notice of discrepancy is provided to JPL within ten (10) working days
of Subcontractor receipt of such listing. Any required adjustments will be
reflected and itemized on the next check issued to the Subcontractor
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8.0 EXAMINATION AND REVIEW RIGHTS

The JPL SM shall have the right to examine and review all books, records, documents
and other data of the Subcontractor related to the pricing of the commercial items
covered by this Contract. The Subcontractor shall make the books, records, documents,
and other data available for examination, review or reproduction for a period of three (3)
years after the final payment under this Contract.
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ARTICLE 4. SPECIAL PROVISION

1.0

INSPECTION AND ACCEPTANCE

Inspection and acceptance of all items ordered under this Contract shall be upon receipt
and examination by the JPL end user.

Environmental Protection Agency (EPA) Designated ltems

Items listed in the On-Line Electronic JIT Catalog will be subject to the EPA designated
items and recycled content requirements. For a complete listing of EPA designated
items and associated information see: http://www.epa.gov/epaoswer/non-
hw/procure/index.htm.
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ARTICLES5. OPTION

The Subcontractor grants to JPL the Option(s) to continue the work of this Contract for up to
thirty six (36) additional months, in whatever increments as JPL may determine appropriate. The
total term of the Subcontract shall not exceed five (5) years.

The exercise of Option increments not extending the Subcontract beyond September 28, 2008
may be accomplished by JPL’s issuance of a Unilateral Modification referencing this Option
Provision. The exercise of the initial Option increment, if any, that extends the Subcontract
beyond September 28, 2005, shall be accomplished by bilateral execution of a modification.
Any additional Option increments exercised by JPL/prime successor contractor, under the
Option Provision of the follow-on Contract, may be accomplished by JPL’s issuance of a
Unilateral Modification referencing the Option Provision contained in the follow-on Contract.

Any and all actions (i.e., unilateral modifications or the bilateral creation of a new Contract)
exercising Option(s) under this Provision shall be accomplished prior to the then current end
date of the Contract.

Page 20 of 22



Specimen Contract Draft

ARTICLE 6. EXHIBITS

The following Exhibits are incorporated into this Contract:

Exhibit |

Exhibit 11

Exhibit 111

Exhibit IV

Exhibit V

Exhibit VI

Exhibit VII

Exhibit VIII

Exhibit IX

Chemicals Catalog

Laboratory Supplies Catalog

Critical Environment Catalog

JPL JIT Operational Concept Document

Electronic Data Interchange Trading Partner Agreement
JPL JIT Bar-Code Specifications

JPL JIT Product Packaging and Delivery Instructions
Vendor System Certification

Product Identification Guidelines
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year
first above written.

CALIFORNIA INSTITUTE OF TECHNOLOGY

By

{TYPE NAME OF ACQUISITION REP HERE}

{TYPE NAME OF CONTRACTOR HERE}

By

(Typed Name)

(Title)

Instructions to Subcontractor: Do not insert date on Preamble page.
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